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AGREEMENT BETWEEN
OWNER AND ENGINEER

THIS AGREEMENT is dated as of the day of
in the year 2015, by and between the REDEVELOPMENT COMMISSION for the CITY OF
WEST LAFAYETTE, INDIANA, Morton Community Center, 222 Chauncey Avenue, \West
Lafayette, Indiana 479086, hereinafter called the OWNER and BUTLER, FAIRMAN and
SEUFERT, INC., 8450 Westfield Boulevard, Suite 300, Indianapolis, Indiana 46240,
hereinafter called the ENGINEER.

WITNESSETH

WHEREAS the OWNER requires professional engineering services in connection with the
following described project:

Northwestern Avenue Corridor Improvements Phase 4 Inspection Services

WHEREAS, the OWNER wishes to engage the ENGINEER to provide certain services
pertaining thereto; and

WHEREAS, the ENGINEER represents that it has sufficient qualified personnel and
equipment and is capable of performing the professional engineering services described herein;
is a corporation qualified to do business in the State of Indiana; and the services described
herein will be performed under the supervision of an engineer licensed to practice in the State of
Indiana.

The OWNER and the ENGINEER, in consideration of the mutual covenants hereinafter
set forth, agree as follows:

SECTION| SERVICES BY ENGINEER

The services to be provided by the ENGINEER under this Agreement are set out in
Appendix "A", attached to this Agreement, and made an integral part hereof.

SECTION Il INFORMATION AND SERVICES TO BE FURNISHED BY OWNER

The information and services to be furnished by the OWNER are set out in Appendix
"B", attached to this Agreement, and made an integral part hereof.

SECTION Il NOTICE TO PROCEED AND SCHEDULE

The ENGINEER shall begin the work to be performed under this Agreement upon
receipt of the written notice to proceed from the OWNER, and shall deliver the work to the
OWNER in accordance with the schedule contained in Appendix "C", attached to this
Agreement, and made an integral part hereof. The ENGINEER shall not begin work prior to
the date of the notice to proceed.
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This Agreement shall be applicable to all assignments authorized by the OWNER and
accepted by the ENGINEER subsequent to the date of execution and shall be effective as to all
assignments authorized.

SECTION IV COMPENSATION

The ENGINEER shall receive payment for the work performed under this Agreement
as set forth in Appendix "D", attached to this Agreement, and made an integral part hereof.

SECTION V. MISCELLANEOUS PROVISIONS

Miscellaneous Provisions are set out in Appendix "E", attached to this Agreement, and
made an integral part hereof.

SECTION VI GENERAL PROVISIONS

1. Work Office

The ENGINEER shall perform the work under this Agreement at the following
office(s):

10 N. 3¢ St., Lafayette, IN 47901

2. Employment

During the period of this Agreement, the ENGINEER shall not engage, on a full or part
time or other basis, any personnel who remain in the employ of the OWNER.

3. Subletting and Assignment

The ENGINEER and its subcontractors, if any, shall not assign, sublet, subcontract,
delegate or otherwise dispose of the whole or any part of the work under this Agreement
without prior written consent of the OWNER. Consent for such assignment shall not relieve
the ENGINEER of any of its duties or responsibilities hereunder.

4. Use and Ownership

Documents prepared by the ENGINEER are instruments of service, and the ENGINEER
shall retain an ownership and property interest therein (including the copyright and the right of
reuse at the discretion of the ENGINEER) whether or not the Project is completed.

The ENGINEER will retain all pertinent records relating to the services performed for a
period of five (5) years following performance of work, during which period the records will be
made available to the OWNER at all reasonable times.

The ENGINEER agrees that the OWNER is not required to use any plan, report,

drawing, specifications, advice, map, document or study prepared by the ENGINEER and the
ENGINEER waives all right of redress against the OWNER if the OWNER does not utilize
same. Any modification, amendment, misuse of any of the ENGINEER's work by the CWNER
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or actions that disregard the ENGINEER's recommendations to the OWNER shall release the
ENGINEER from any and all liability in connection with such work modified, amended or
misused thereafter and the OWNER shall not use the ENGINEER's name thereon without the
expressed approval of the ENGINEER.

5. Compliance with State and Other Laws

The ENGINEER specifically agrees that in performance of the services herein enumer-
ated by ENGINEER or by a subcontractor or anyone acting in behalf of either, that each will
comply with all State, Federal, and Local Statutes, Ordinances, and Regulations.

6. Professional Responsibility

The ENGINEER will exercise reasonable skill, care, and diligence in the performance of
services and will carry out all responsibilities in accordance with customarily accepted
professional engineering practices. If the ENGINEER fails to meet the foregoing standard, the
ENGINEER will perform at its own cost, and without reimbursement from the OWNER, the
services necessary to correct errors and omissions which are caused by the ENGINEER's
failure to comply with above standard, and which are reported to the ENGINEER within one (1)
year from the completion of the ENGINEER's services for the Project.

In addition, the ENGINEER will be responsible to the OWNER for damages caused by
its negligent conduct during ENGINEER's activities at the Project site or in the field to the extent
covered by the ENGINEER's Comprehensive General Liability and Automobile Liability
Insurance.

The ENGINEER shall not be responsible for errors, omissions or deficiencies in the
designs, drawings, specifications, reports or other services of the OWNER or other
consultants, including, without limitation, surveyors and geotechnical engineers, who have
been retained by OWNER. The ENGINEER shall have no liability for errors or deficiencies in
its designs, drawings, specifications and other services that were caused, or contributed to,
by errors or deficiencies (unless such errors, omissions or deficiencies were known or should
have been known by the ENGINEER) in the designs, drawings, specifications and other
services furnished by the OWNER, or other consultants retained by the OWNER.

7. Status of Claims

The ENGINEER shall be responsible for keeping the OWNER currently advised as to
the status of any known claims made for damages against the ENGINEER resulting from
services performed under this Agreement. The ENGINEER shall send notice of claims related
to work under this Agreement to the OWNER.

B: Insurance

The ENGINEER shall at its own expense maintain in effect during the term of this
contract the following insurance with limits as shown or greater:

General Liability (including automobile) - combined single limit of $1,000,000.00;
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Worker's Compensation - statutory limit; and

Professional Liability for protection against claims arising out of performance of
professional services caused by negligent error, omission, or act in the amount of
$1,000,000.00.

The ENGINEER shall provide Certificates of Insurance indicating the aforesaid coverage
upon request of the OWNER.

9. Status Reports

The ENGINEER shall furnish a monthly Status Report to the OWNER by the fifteenth
(15th) of each month.

10. Changes in Work

In the event that either the OWNER or the ENGINEER determine that a major change in
scope, character or complexity of the work is needed after the work has progressed as directed
by the OWNER, both parties in the exercise of their reasonable and honest judgment shall
negotiate the changes and the ENGINEER shall not commence the additional work or the
change of the scope of the work until a supplemental agreement is executed and the
ENGINEER is authorized in writing by the OWNER to proceed.

11. Delays and Extensions

The ENGINEER agrees that no charges or claim for damages shall be made by it for
any minor delays from any cause whatsoever during the progress of any portion of the
services specified in this Agreement. Any such delays shall be compensated for by an
extension of time for such period as may be determined by the OWNER, subject to the
ENGINEER's approval. However, it being understood, that the permitting of the ENGINEER
to proceed to complete any services, or any part of them after the date to which the time of
completion may have been extended, shall in no way operate as a waiver on the part of
the OWNER of any of its rights herein.

12. Abandonment

Services may be terminated by the OWNER and the ENGINEER at any time without
cause upon 30 days written notice. If so abandoned, the ENGINEER shall deliver to the
OWNER copies of all data, reports, drawings, specifications and estimates completed or
partially completed along with a summary of the progress of the work completed within twenty
(20) days of the abandonment. In the event of the failure by the ENGINEER to make such
delivery upon demand, then and in that event the ENGINEER shall pay to the OWNER any
damages sustained by reason thereof. The earned value of the work performed shall be based
upon an estimate of the portions of the total services as have been rendered by the ENGINEER
to the date of the abandonment for all services to be paid for on a lump sum basis. The
ENGINEER shall be compensated for services properly rendered prior to the effective date of
abandonment on all services to be paid on a cost basis or a cost plus fixed fee basis. The
payment as made to the ENGINEER shall be paid as the final payment in full setilement and
release for the services hereunder.
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13. Non-Discrimination

Pursuant to Indiana and Federal Law, the ENGINEER and ENGINEER's
subcontractors, if any, shall not discriminate against any employee or applicant for employment,
to be employed in the performance of work under this Agreement, with respect to hire, tenure,
terms, conditions or privileges of employment or any matter directly or indirectly related to
employment because of race, color, religion, sex, disability, national origin or ancestry. Breach
of this covenant may be regarded as a material breach of the Agreement.

14. Employment Eligibility Verification.

The ENGINEER affirms under the penalties of perjury that it does not knowingly
employ an unauthorized alien.

The ENGINEER shall enroll in and verify the work eligibility status of all its newly hired
employees through the E-Verify program as defined in IC 22-5-1.7-3. The ENGINEER is not
required to participate should the E-Verify program cease to exist. Additionally, the
ENGINEER is not required to participate if the ENGINEER is self-employed and does not
employ any employees.

The ENGINEER shall not knowingly employ or contract with an unauthorized alien. The
ENGINEER shall not retain an employee or contract with a person that the ENGINEER
subsequently learns is an unauthorized alien.

The ENGINEER shall require its subconsultant, who perform work under this Contract, to
certify to the ENGINEER that the subconsultant does not knowingly employ or contract with
an unauthorized alien and that the subconsultant has enrolled and is participating in the E-
Verify program. The ENGINEER agrees to maintain this certification throughout the duration
of the term of a contract with a sub-consultant.

The OWNER may terminate for default if the ENGINEER fails to cure a breach of this
provision no later than thirty (30) days after being notified by the OWNER.

15. Successor and Assigns

The OWNER and the ENGINEER each binds themselves and successors, executors,
administrators and assigns to the other party of this Agreement and to the successors, execu-
tors, administrators and assigns of such other party, in respect to all covenants of this
Agreement; except as above, neither the OWNER and the ENGINEER shall assign, sublet or
transfer their interest in the Agreement without the written consent of the other.

16. Supplements

This Agreement may only be amended, supplemented or modified by a written
document executed in the same manner as this Agreement.
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17. Governing Laws

This Agreement and all of the terms and provisions shall be interpreted and construed
according to the laws of the State of Indiana. Should any clause, paragraph, or other part of
this Agreement be held or declared to be void or illegal, for any reason, by any court having
competent jurisdiction, all other causes, paragraphs or part of this Agreement, shall
nevertheless remain in full force and effect.

This Agreement contains the entire understanding between the parties and no modifi-
cation or alteration of this Agreement shall be binding unless endorsed in writing by the parties
thereto.

This Agreement shall not be binding until executed by all parties.

18. Independent Engineer

In all matters relating to this Agreement, the ENGINEER shall act as an independent
engineer. Neither the ENGINEER nor its employees are employees of the OWNER under the
meaning or application of any Federal or State Laws or Regulations and the ENGINEER agrees
to assume all liabilities and obligations imposed in the performance of this Agreement. The
ENGINEER shall not have any authority to assume or create obligations, expressed or implied,
on behalf of the OWNER and the ENGINEER shall have no authority to represent as agent,
employee, or in any other capacity than as set forth herein.

19. Rights and Benefits

The ENGINEER's services will be performed solely for the benefit of the OWNER and
not for the benefit of any other persons or entities.

20. Disputes

All claims or disputes of the ENGINEER and the OWNER arising out of or relating to the
Agreement, or the breach thereof, shall be first submitted to non-binding mediation. If a claim or
dispute is not resolved by mediation, the party making the claim or alleging a dispute shall have
the right to institute any legal or equitable proceedings in a court located within the county and
state where the project is located.

21. Limitation of Liability

To the maximum extent permitted by law, the OWNER agrees to limit the ENGINEER's
liability for the ENGINEER's damages to the sum of $1,000,000.00 limit of Professional Liability
insurance. This limitation shall apply regardless of the cause of action or legal theory pled or
asserted.

22, Litigation

~F 4

to enforce any term or condition of this agreement,
easonable litigation costs including a reasonable

In the event litigation is commenced
i

[
the prevailing party shal
attorney fee.

(e]}] G
| be entitled to
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23. Engaging in activities with Iran

By signing this Agreement, ENGINEER certifies that it is not engaged in investment
activities in the country of Iran as set forth in 1.C. 5-22-16.5.

IN WITNESS WHEREOF, the OWNER and the ENGINEER have signed this Agreement in
duplicate. One counterpart each has been delivered to the OWNER and the ENGINEER.

This Agreement will be effective on , 2015.
ENGINEER: OWNER:
BUTLER, FAIRMAN and SEUFERT, INC. REDEVELOPMENT COMMISSION FOR

THE CITY OF WEST LAFAYETTE, INDIANA

Ul AA,

Michael A. Smith, Executive Vice President Lawrence T. Oates, President

ATTEST:

Stephen Curtis, Recording Secretary
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A

APPENDIX “A”

SERVICES BY ENGINEER

PROJECT DESCRIPTION

The Northwestern Avenue Corridor Improvements Phase 4 project is located in West
Lafayette, Indiana. The proposed project consists of roadway, pedestrian, traffic signal and
roadway lighting improvements.

The proposed project limits are along Northwestern Avenue from Lindberg Road to North
Street, at various locations.

B.

1.

SCOPE OF WORK

Construction Inspection Services

Engineering Personnel

For the fulfillment of all services outlined below, the ENGINEER will a Project
Supervisor as required for a period of time necessary to complete the construction
project and final construction documents.

The qualifications and experiences of personnel provided by the ENGINEER are
subject to approval by City of West Lafayette (OWNER). No personnel will be
assigned to the project until OWNER approval is obtained.

The Project Supervisor will coordinate project activities with the OWNER'’s Project
Coordinator.

Description of Services

a. Construction Schedule: Review the construction schedule prepared by the
Contractor for compliance with the Contract, and give to the OWNER detailed
documentation concerning its acceptability.

b. Conferences: Attend pre-construction conferences as directed by the
OWNER, arrange a schedule of progress meetings, and such other job
conferences as required for the timely and acceptable conduct of the job, and
submit such schedules prepared, to the OWNER for notification to those who are
expected to attend. Record for the OWNER, as directed, minutes of such
meetings. The ENGINEER shall be available for conferences as requested by the
OWNER to review working details of the project. The OWNER may review and
inspect the activities whenever desired during the life of the Agreement.

c. Liaison: Serve as the OWNER's liaison with the contractor, working
principally through the Contractor’s field superintendent or such other person in
authority as designated by the Contractor. Acting in liaison capacity, the fulltime
Project Supervisor shall be thoroughly familiar with the plans and specifications
applicable to the project to insure that all provisions therein are complied with. Any
deviation observed shall be reported to the OWNER by the fulltime Project
Supervisor.
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d. Cooperate with the OWNER in dealing with the various Federal, State and
Local Agencies having jurisdiction over the project.

e. Assist the OWNER in obtaining from the Contractor a list of his proposed
suppliers and sub-contractors.

f. Assist the OWNER in obtaining from the Contractor additional details or
information when needed at the job site for proper execution of work.

g. Equipment: Furnish all equipment necessary to sample and test materials in
accordance with Indiana Department of Transportation’s procedures.

h. Samples: Obtain field samples of materials delivered to the site as required
and deliver such samples to the appropriate laboratory office.

i. Shop Drawings:

1) Receive shop drawings and falsework drawings. Check for
completeness and then forward to design personnel for approval.

2) Review approved shop and falsework drawings, specifications and other
submissions, record receipt of this data, maintain a file of all drawings and
submissions, and check construction for compliance in accordance with the
Contract Documents.

3) Alert the Contractor's field superintendent when it is observed that
materials or equipment are being or about to be used or installed before approval
of shop drawings or samples, where such are required, and advise the OWNER
and when he believes it is necessary to disapprove work as failing to conform to
the Contract Documents.

i Review of Work, Inspection and Tests:

1) Conduct on-site inspections for the OWNER of the work in progress as a
basis for determining that the project is proceeding in accordance with the
Contract Documents.

2) Provide on-site acceptance testing of materials in the manner and extent
prescribed by the latest edition of the Indiana Department of Transportation
Construction Manual and in accordance with current accepted practices.

3) Accompany visiting inspectors, representing Local, State or Federal
Agencies having jurisdiction over the project, and report details of such inspection
to the OWNER.

4) Verify that required testing has been accomplished.

k.  Modification: Consider and evaluate the Contractor's suggestions for
modifications in drawings and/or specifications and report them with
recommendations to the OWNER.

[. Records:

1) Prepare and maintain at the job site orderly files of correspondence,
reports of job conferences, shop drawings and other submissions, reproductions of
original Contract Documents, inciuding all addenda, change orders and additional
drawings subsequent to the award of the Contract, progress reports and othe
project related documents.
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2) Keep a diary or log book, recording hours on the job site, weather
conditions, list of visiting officials, decisions, general observations, and specific
observations with regard to test procedures. Upon request furnish copies of such
a diary or log book to the OWNER.

3) Maintain for the OWNER, a record of names, addresses and telephone
numbers of all sub-contractors and major material suppliers.

4) Maintain a set of drawings on which authorized changes are noted, and
deliver to the OWNER upon request, but in any event at the completion of the
project.

5) Prepare the Final Construction Record and Final Estimate as required by
the OWNER.

m. Reports: Furnish to the OWNER at periodic intervals, as required, progress
reports of the project, including the contractor's compliance with the approved
construction schedule.

n. Progress Estimates: Prepare progress estimates for periodic partial
payments to the Contractor and deliver to the OWNER for review and processing.
The payments to the Contractor will be based on estimates of the value of work
performed and materials complete in place in accordance with the contract.

0. Project Responsibility: The Project Supervisor will be responsible for the
documentation of pay quantities and estimates, and the maintenance of
appropriate records related to the construction of this project.

p. Work Schedule and Suspension: The ENGINEER’s crew will be required to
regulate their work week to conform to the contractor's hours. If work on the
construction project is suspended and all matters concerning contract compliance
and administration are complete, the services of the ENGINEER may also be
suspended without cost to the project.

g. Contract Administration. The ENGINEER will administer the contract in
accordance with Indiana Department of Transportation’s procedures.

r. Conilict of Interest: The ENGINEER acknowledges and agrees that the
ENGINEER, a firm associated with the ENGINEER or an individual associated with
the ENGINEER cannot accept or perform any work (including but not limited to
construction engineering, production staking, falsework drawings, shop drawings)
for the contractor, material supplier of the contractor or for any of the contractor’s
subcontractors on this project without approval from the OWNER. For purposes of
this section a firm is associated with the ENGINEER if the firm and ENGINEER
have a common director, common officer or a common OWNER. For purposes of
this section an individual is associated with the ENGINEER if the individual is an
employee of the ENGINEER or an employee of a firm associated with the
ENGINEER.




APPENDIX “B”
INFORMATION AND SERVICES TO BE FURNISHED BY OWNER

The OWNER shall, within a reasonable time, so as not to delay the services of the ENGINEER:

1.

2.

Provide full information as to ENGINEER's requirements for the Project.

Assist the ENGINEER by placing at ENGINEER's disposal all available information
pertinent to the assignment including previous reports and any other data relative
thereto.

Examine all studies, reports, sketches, Drawings, Specifications, proposals and other
documents presented by ENGINEER, obtain advice of an atiorney, insurance counselor,
and other consultants as OWNER deems appropriate for such examination and render
in writing decisions pertaining thereto within a reasonable time so as not to delay the
services of ENGINEER.

Give prompt written notice to the ENGINEER whenever the OWNER observes or
otherwise becomes aware of any defect in the Project.

Furnish all existing approvals or permits from all governmental authorities having
jurisdiction over the Project. The ENGINEER will assist the OWNER in identifying and
procuring any additional permits associated with this Project.

Arrange for access to and make all provisions for the ENGINEER to enter upon public
and private property as required for the ENGINEER to perform services under this
Agreement.

Obtain necessary easements and right-of-way for construction of the Project, including
easement and right-of-way descriptions, property surveys and boundary surveys.

Furnish to the ENGINEER, as requested by the ENGINEER or as required by the
Contract Documents, data prepared by or services of others, including exploration and
tests of subsurface conditions at or contiguous to the site, drawings of physical
conditions in or relating to existing surface or subsurface structures at or contiguous to
the site.
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APPENDIX “C”
SCHEDULE

The anticipated schedule for construction on this project is May 20, 2015 through August 31,
2015 for Substantial Completion. The hours for inspection have been calculated on the basis

of this contract time. An increase in contract time may require an increase in fee.
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APPENDIX “D”

COMPENSATION

Amount of Payment

1. The ENGINEER shall receive as payment for the work performed under Item
No. 2 below, the total fee not to exceed $115,700.00, unless a modification of
the Agreement is approved in writing by the OWNER.

2. The ENGINEER will be paid for the work on an hourly not to exceed basis in
accordance with rates in Appendix D-1 on the following schedule:

Fee Schedule Summary:
Construction Inspection Services $115,700.00

Additional Services

Additional Services would be services required in connection with permits, right-of-
way engineering, right-of-way acquisition, or any legal action or litigation requiring
the testimony and/or services of the ENGINEER, or if the OWNER or any other
local, state, or federal agency shall direct or cause the ENGINEER to relocate or
redesign the project, or any part thereof. The OWNER agrees to compensate the
ENGINEER for Additional Services on the basis of actual hours of work performed
on the project at the hourly billing rates noted in APPENDIX “D-1". The Hourly
Billing Rates include overhead and fixed fee. In addition to the hourly fees for
additional services indicated above, the ENGINEER shall be compensated for direct
project-related expenses such as job-related travel, permit applications, etc. Any
change in standards, design criteria, or other requirements by governmental units
having jurisdiction over the contracted project which requires changes by the
ENGINEER in the plans shall be considered as Additional Services.

In the event that the OWNER retains someone other than the ENGINEER to provide
construction inspection, then the OWNER agrees to compensate the ENGINEER for
Additional Services rendered in connection with the interpretation of plans, project
stake-out or such other services that may be required during the construction phase
of the work to be performed.

The ENGINEER shall, on behalf of the OWNER, cause to be made all borings and
subsurface explorations and the analysis thereof; the cost of which shall be paid for
by the OWNER.

Method of Payment

Payment shall be made by the OWNER to the ENGINEER each month as the work
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APPENDIX “D-1”
SCHEDULE OF COMPENSATION

BUTLER, FAIRMAN and SEUFERT, INC.

HOURLY RATE SCHEDULE
Classification Hourly Rate
E-V Engineer V (Principal) $ 195.00
E-IV Engineer IV $ 181.00
E-lI Engineer llI $ 151.00
E-ll Engineer i $ 115.00
E-l Engineer | $ 80.00
FP-IV Field Personnel IV (Project Coordinator) $ 154.00
FP-II Field Personnel 1l $ 127.00
FP-II Field Personnel Il $ 98.00
FP-I Field Personnel | $ 80.00
EA-III Engineer's Assistant Il $ 157.00
EA-II Engineer's Assistant I $ 119.00
EA-I Engineer's Assistant | $ 90.00
S-ll Support Personnel Il $ 63.00
S-l . Support Personnel | $ 58.00
C-ll Clerical Il $ 100.00
C-l Clerical | $ 65.00
P-111 Planner/Environmental Specialist 111 $ 172.00
P-11 Planner/Environmental Specialist Il $ 105.00
P-1 Planner/Environmental Specialist | $ 80.00
GIS-IV  GIS Administrator $ 155.00
GIS-lll  GIS Database Administrator $ 130.00
GIS-Il  GIS Specialist $ 110.00
GIS-l GIS Technician $ 90.00

The billing rates are effective January 2015 and may be adjusted annually (beginning January
2016) to reflect changes in the compensation payable io the ENGINEER.
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MANHOUR JUSTIFICATION

A. Construction Period 2015
Project Supervisor (FPIl) Reg 19 weeks x 40 hours/week
Project Supervisor (FPIl) OT 16 weeks x 15 hours/week
Project Manager (FPIV) Reg 16 weeks x 2 hours/week

Mileage 120 days x 20 miles/day

Total Estimated Cost

X
X
X

X

$98.00
$147.00
$154.00

$0.44

/hour
/hour
/hour

Imile

H

$74,480.00
$35,280.00

$4,928.00

$114,688.00

$1,056.00

$115,744.00




